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1. Introduction 

 

1.1 Political background 

Following a decision in the Danish Parliament 2022 Denmark is on the path to establish off‐

shore energy and related infrastructure in the Danish North Sea, in the Danish inner sea (Katte‐

gat) and Danish Baltic Sea to connect further offshore wind energy to the Danish mainland. 

 

Figure 1‐1 illustrates the regional locations of the project.  

 

Figure 1‐1.  Project locations for Kattegat, the Baltic Sea and the North Sea. Numbers iden‐

tify different parts of the project and colours the LOTs. LOT 1 in green com‐

prises four OWF project sites, LOT 2, LOT 3 and LOT 4 in orange all covers the 

development area North Sea 1. 

 

1.2 The project 

The offshore elements of the project comprises the following main characteristics: 

 

 Two offshore wind farms in Kattegat. 

 Two offshore wind farms in the Southern Baltic Sea. 

 Multiple offshore wind farms in the North Sea. 

 Offshore platforms for substations. 

 Export cables between offshore wind farms and the Danish mainland. 

 

The offshore wind farm (OWF) areas are shown in Figure 1‐1. It is anticipated that the North 

Sea 1 development area at a later stage will be divided into multiple offshore wind farm pro‐

ject sites. 
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1.3 Site investigations  

The Danish Energy Agency has instructed the Client to initiate site investigations, environmen‐

tal and metocean studies for the above mentioned main project elements. 

 

On the basis of the instruction from the Danish Energy Agency the Client requests the Consult‐

ant to commence OWF geophysical survey activities primo 2023 for the project parts listed in 

Table 1‐1.  

 

For the project parts, Table 1‐1 shows how the areas are combined into contract lots and 

which work packages are requested. Work packages cover:  

 

 WP A: Geological site survey with 2D UHR seismic spread 

 WP B: Magnetometry box survey 

 WP C: Geophysical survey  

 

Surveys for the subsea cables and substations are not included in the present scope of services. 

 

Table 1‐1.   Overview of project parts included in the scope of services, the associated work 

packages (see section 2.2), areal extent and contract lots. 

Part  Site  Region  Work package 
Area 

Km2 

Contract  

Lot 

1  Kattegat II  Kattegat  A, B C  123  1 

2  Hesselø South  Kattegat  A, B C  166  1 

3  Kriegers Flak II North  Baltic Sea  A, B C   99  1 

4  Kriegers Flak II South  Baltic Sea  A, B C   76  1 

5  North Sea 1  North Sea  A  2200  2 

5  North Sea 1  North Sea  B  2200  3 

5  North Sea 1  North Sea  C  2200  4 

 

This document covers services related to LOT 2, the development area : North Sea 1 work 

package A. 
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2. Scope or Services 

 

To support the development of the project the Consultant must provide geophysical surveys 

covering the areas of investigation described in Chapter 5. 

 

2.1 Purpose of assignment 

The results of the survey should be suitable for use as basis for  

 

 Planning of initial geotechnical investigations. 

 Decision of foundation concept and preliminary foundation design.  

 Assessment of installation conditions for foundations and inter‐array cables. 

 Site information enclosed in the tender for the offshore wind farm concession. 

 

The LOT 3 services, box survey, depends on LOT 2 results, see section 4.5 for related require‐

ments. 

 

2.2 Scope of assignment 

To accommodate the above mentioned purposes the assignment includes the following work 

package: 

 

 Work Package A – Geological survey with 2D UHR seismic spread 

A geological site survey including 2D UHR seismic is performed with completion in 

2023. The survey should cover the entire area with a line spacing of 250 m and cross 

lines every 1000 m. It must map the bathymetry and the sub‐surface geological soil 

layers to at least 100m below seabed.   

 

The work package includes, that the data acquired from the offshore investigations shall be 

processed, interpreted and supplied as reports, charts and a set of digital deliverables. 

 

The work package is split into two tasks each with a related deliverable. 

 

2.2.1 Baseline program 

The baseline survey must provide a general understanding of main geological structures in the 

area of investigations and propose a program for geotechnical locations. 

 

Deliverable: Report no.1 baseline program with deliverables as described in enclosures includ‐

ing geotechnical planning, cf. enclosure 1, section 4.3.  

 

The baseline survey should cover the area of investigations with a line spacing of 10 km in per‐

pendicular directions. Thus, comprising approximately 500‐600 line‐km. 

 

2.2.2 Main program 

The main program covers the entire scope of work package A including the baseline data. 

 

Deliverable: Report no. 2 main program is in accordance with deliverables listed in this docu‐

ment with enclosures, but excluding the geotechnical planning. 
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Water depth ranges and aerial coverage is shown in the Table 5‐1 The geography of the area of 

investigation is described in chapter 5. 

 

This document ‐ including enclosures ‐ describe the requirements for the scope of services. 
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3. Time Schedule 

 

In order to speed up the pre‐investigations the area of investigation is split into two subareas, 

see possible division in Figure 5‐2. The Subarea 1 should be conducted and reported before 

Subarea 2.  

 

3.1 Requirements to time schedule 

The requirements to the time schedule for the provision of the services are driven by the fol‐

lowing key conditions: 

 

 Survey permits. The Client will apply for survey permits to be available by 2023‐03‐31. 

Therefore, the Consultant may assume that marine activities can commence from 

April 2023. No marine activities are allowed commencement before all permits are 

available. 

 

 Geotechnical investigations. Marine borehole drilling and seabed testing commences 

2024 Q1. Therefore, a magnetometry box survey (LOT 3) is required before Feb. 2024. 

This survey depends partly on results of the Geological site survey. For that reason the 

Consultant is requested to complete the Geological site survey before 2024‐01‐01. 

 

The Client requests that the services are performed with respect to the following require‐

ments:  

 

3.1.1 WP A – Geological site survey with 2D UHR seismic spread 

 

1. No Marine activities prior to 2023‐04‐01. 

 

2. Marine survey activities are commenced no later 2023‐04‐30.  

 

3. Report no. 1 baseline program, draft issue, is provided no later than 2023‐07‐01. 

 

4. All marine survey activities are completed no later than 2023‐12‐31. 

 

5. Report no. 2 main program, revised issue, is provided no later than 2024‐12‐01. 

 

6. The Consultant must allow for the following amount of time for the Client to review 

and comment the draft work package deliverables: 4 weeks. 

 

3.2 Contract milestones 

As part of the Consultants tender response, the Consultant supplied milestone dates for the 

performance of the Scope of Services based on the template displayed in Figure 3‐1. 

 

Together with the Consultants detailed time schedule (Gantt style) the provided milestone 

dates constitutes the contracted time schedule. It appear from Table 3‐1, that some selected 

milestones are subject to liquidated damages (LD) as described in the Service Agreement. 
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Table 3‐1.   Overview of contract milestones subject to liquidated damages. 

Milestone  WP  Event 
Project 

Part 

Contract 

Lot 

5001  A  Premob deliverables provided 

5  2 

5002  A  Marine operations commenced 

5004  A 
Report no 1 baseline program pro‐

vided, draft issue 

5007  A 
Report no 2 main program, provided, 

revised issue 

  
 

 

Figure 3‐1.  Template for contract milestones that must be completed by Consultant as part 

of his proposal.  The milestones regarding provision of the draft reports are 

subject to liquidated damages (LD) as described in the Service Agreement. The 

template apply for LOT 2. 
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4. Requirements  

 

For the areas of investigation described in section 5 the Consultant must provide data acquisi‐

tion, data processing, data interpretation and reporting that satisfies the requirements de‐

scribed in section 4. 

 

4.1 Functional Requirements 

 

4.1.1 Work Package A – Geological site survey with 2D UHR seismic spread 

The Consultant must carry out mapping of the subsurface in a sufficient level of detail to: 

 

 Map all major geological layers and structures to at least 100m below seabed. 

 Accurate bathymetric data and charts in the surveyed area. 

 The morphology and natural features of the seabed surface such as e.g. mega‐ripples 

and sand‐waves.  

 Locate structural complexities or geohazards within the imaged geological succession 

e.g. faulting, accumulations of shallow gas, buried channels, soft sediments, boulders, 

mobile sediments etc. 

 

4.2 Technical Requirements 

To meet the functional requirements the following technical requirements described in this 

section shall apply. 

 

Detailed technical requirements applying for the scope of services are described in Enclosure 

1. 

 

4.2.1 Work Package A – Geological survey with 2D UHR seismic spread 

The Geological survey includes the following: 

 

 Multi‐Beam Echo‐Sounding including backscatter 

 Seismic investigations using multiple systems  

o Single‐channel, high‐resolution sub‐bottom profiler for mapping of shallow 

soils in the area of investigation. 

o 2D Ultra High Resolution Seismic (2D UHRS) system for mapping of soil units 

to at least 100m below seabed in the area of investigation. 

 

4.3 Reporting and Data delivery 

Two reports are required (cf. section 2.2):  

 

 Report no 1 baseline survey 

 Report no 2 main survey 

 

The Consultant shall process and interpret all data acquired during surveying as well as carry 

out all necessary reporting according to the requirements specified in the documents  

 

 Enclosure 1 ‐ Technical Specifications and   

 Enclosure 2 ‐ Standards of Deliverables. 
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The consultant is requested to present a plan for survey lines, order of data collection as well 

as timing of deliverables. 

 

The LOT 2 results must be applied for planning of geotechnical investigations. Geotechnical in‐

vestigations requires a box‐survey (LOT 3) prior to commencement. The box survey is planned 

to start up July 2023. 

 

4.4 UXO risk mitigation 

Some parts of the investigation area are likely to have elevated probability for encountering 

UXO objects. The Client has not yet conducted a UXO desk study. 

 

4.5 Simultaneous operations 

Please note that the scope of services of the present assignment is a part of a general site in‐

vestigation program with multiple tasks, some possibly performed by other contractors. 

The LOT 2 work in the area will be carried out in parallel with other geophysical surveys.    

 

A very coarse preliminary estimate of the distribution of survey activities is shown in Figure 

4‐1. 

 

 

Figure 4‐1   Very coarse scale preliminary distribution of OWF site survey activity. Red rep‐

resents North Sea area 1 and blue North Sea area 2, see. Figure 5‐2. 

 

It should be anticipated that this simultaneous presence of several campaigns will require addi‐

tional communication and coordination of survey plans. 

 

Energinet envisage following priority of the Right of ways : 

1. Geotechnical investigations 

1.2. WP A (LOT 2) : Geological survey, 2D UHR 

2.3. WP C (LOT 4) : Geophysical survey 

3.4. WP B (LOT 3) : Box survey 

 

The final decision on Right of ways is pending and will be agreed upon post contracting. 

 

4.6 HSE requirements 

To manage the Health, the Safety and the Environmental risks under the assignment a number 

of requirements attached as Enclosure 3 must apply for the Consultants provision of the ser‐

vices.  

 

4.7 Quality requirements 

To manage the Quality under the assignment a number of requirements attached as Enclosure 

4 must apply for Consultants provision of the services. 

 

   

Survey activity
WP A (LOT 2) : Geological survey, 2D UHR

WP B (LOT 3) : Box survey

WP C (LOT 4) : Geophysical survey

Geotechnical investigations

  

2023 2024 2025
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5. Areas of investigation 

 

The coordinates for the area of investigations subject to this assignment are provided by the 

Danish Energy Agency as part of their instruction to Energinet. The LOT 2 covers the area 

shown in orange, Figure 5‐1, where the location of nearby wind farms in production and devel‐

opment are also shown. 

 

 

Figure 5‐1   North Sea 1 development area in orange shown with neighbouring wind farms 

either in operation (blue) or under construction (green) 

 

In order to speed up the process and to enter concession as soon as possible the area will be 

split into two subareas for survey reporting. Thus, one part will need to be surveyed and re‐

ported first. Final decision on outline of the area is pending but initial thoughts area shown in 

Figure 5‐2. 
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Figure 5‐2   Possible sub‐area distribution for the North Sea 1 development area. 

 

5.1 Admiralty charts 

Figure 5‐3 shows the area of investigation together with the relevant admiralty chart 93. Ca. 8 

known wrecks are found within the development area North Sea 1. Further, several cables in‐

tersect the area. At least 5 cables are seen in the map. 3 pipes are located south of the area, 

one close to its southern rim. 
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Figure 5‐3.  Area of investigation (black polygon) for North Sea 1 displayed with admiral 

chart 93 © Danish Geodata Agency. 

 

5.2 Water depths 

The Clients expectations to the water depths in the area of investigation are seen in Figure 5‐4.  

The bathymetrical DTM information in the figures is based on regional models of ca. 100m spa‐

tial resolution (Emodnet 2018 MSL). From the figures the following expectations to the mini‐

mum/maximum water depths may be assumed: 

 

Table 5‐1    Water depth ranges expected 

Part  Site  Water depth ranges 

5  North Sea 1  10m to 40m 
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Figure 5‐4.  Water depths (Emodnet 2018 MSL). BLACK POLYGONS show the areas of inves‐

tigation for project LOTs 2, 3 and 4.  

 
5.3 Geology 

Figure 5‐5 shows the surface geology in the area of investigation based on models from GEUS 

(Danish Geological Survey) 2015. 

 

For the general project development area North Sea 1, the seabed surface sediments primarily 

consist of sand and gravel. To the southeast some muddy sand is present. These sediments are 

considered to be of marine and postglacial origin. Minor spots of outcropping glacial till / dia‐

micton indicate potential presence of glacial deposits with shallow burial below the postglacial 

coarse sediments.  
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Figure 5‐5.  Geology, seabed surface (GEUS 2015). BLACK POLYGON shows the area of in‐

vestigation. 

 
COWI has produced an integrated 3D geomodel for Energinet and the Danish Energy Agency 
for the Thor site located immediately north of the tendered area, see Figure 5‐1.  
 
Figure 5‐6 shows the conceptual understanding from this model. According to this, buried 
paleo‐valleys and deformed sediments are likely to be found within the investigation area. 

 

Figure 5‐6 Conceptual model for the Thor site from integrated 3D geomodel report based on 

seismic and geotechnical data. Pg identifies post glacial deposits, Gc glacial deposits 

and Pq prequarternary deposits. 

https://ens.dk/sites/ens.dk/files/Vindenergi/309_integrated_geomodel_report_2_0_

with_appendices.pdf 
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Annex 1 – Subarea 1 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 
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Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 400729 6184536 7° 24.993' E 55° 47.774' N 
2 393196 6219289 7° 16.961' E 56° 06.405' N 
3 386773 6220223 7° 10.744' E 56° 06.819' N 
4 384849 6221503 7° 08.855' E 56° 07.482' N 
5 384692 6222242 7° 08.684' E 56° 07.877' N 
6 387083 6226239 7° 10.890' E 56° 10.065' N 
7 396471 6237771 7° 19.687' E 56° 16.407' N 
8 401832 6228128 7° 25.093' E 56° 11.279' N 
9 409592 6228128 7° 32.592' E 56° 11.371' N 
10 412868 6231383 7° 35.694' E 56° 13.162' N 
11 415992 6228128 7° 38.778' E 56° 11.441' N 
12 424056 6228128 7° 46.572' E 56° 11.522' N 
13 425775 6229959 7° 48.203' E 56° 12.526' N 
14 423811 6213091 7° 46.594' E 56° 03.416' N 
15 424076 6208194 7° 46.932' E 56° 00.779' N 
16 423789 6196004 7° 46.862' E 55° 54.206' N 
17 426863 6195954 7° 49.813' E 55° 54.208' N 
18 428283 6182124 7° 51.394' E 55° 46.766' N 
19 421336 6182731 7° 44.740' E 55° 47.029' N 
20 420399 6183345 7° 43.833' E 55° 47.350' N 
21 419196 6183822 7° 42.674' E 55° 47.596' N 
22 418033 6184025 7° 41.557' E 55° 47.693' N 
23 411158 6183775 7° 34.985' E 55° 47.485' N 
24 406633 6184016 7° 30.652' E 55° 47.564' N 
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Annex 2 – Subarea 2 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 

 
 

 

Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 364060 6187754 6° 49.827' E 55° 48.972' N 
2 384692 6222242 7° 08.684' E 56° 07.877' N 
3 384849 6221503 7° 08.854' E 56° 07.481' N 
4 386773 6220223 7° 10.744' E 56° 06.819' N 
5 393196 6219289 7° 16.961' E 56° 06.405' N 
6 400729 6184536 7° 24.993' E 55° 47.774' N 
7 400730 6184534 7° 24.993' E 55° 47.773' N 
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1. Introduction 

 

1.1 Political background 

Following a decision in the Danish Parliament 2022 Denmark is on the path to establish off‐

shore energy and related infrastructure in the Danish North Sea, in the Danish inner sea (Katte‐

gat) and Danish Baltic Sea to connect further offshore wind energy to the Danish mainland. 

 

Figure 1‐1 illustrates the regional locations of the project.  

 

Figure 1‐1.  Project locations for Kattegat, the Baltic Sea and the North Sea. Numbers iden‐

tify different parts of the project and colours the LOTs. LOT 1 in green comprises four 

OWF project sites, LOT 2, LOT 3 and LOT 4 in orange all covers the development area 

North Sea 1. 

 

1.2 The project 

The offshore elements of the project comprises the following main characteristics: 

 

 Two offshore wind farms in Kattegat 

 Two offshore wind farms in the Southern Baltic Sea 

 Multiple offshore wind farms in the North Sea 

 Offshore platforms for substations 

 Export cables between offshore wind farms and the Danish mainland 

 

The offshore wind farm (OWF) areas are shown in Figure 1‐1. It is anticipated that the North 

Sea 1 development area at a later stage will be divided into multiple offshore wind farm pro‐

ject sites. 
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1.3 Site investigations  

The Danish Energy Agency has instructed the Client to initiate site investigations, environmen‐

tal and metocean studies for the above mentioned main project elements. 

 

On the basis of the instruction from the Danish Energy Agency the Client requests the Consult‐

ant to commence OWF geophysical survey activities primo 2023 for the project parts listed in 

Table 1‐1.  

 

For the project parts, Table 1‐1 shows how the areas are combined into contract lots and 

which work packages are requested. Work packages cover:  

 

 WP A: Geological site survey with 2D UHR seismic spread 

 WP B: Magnetometry box survey 

 WP C: Geophysical survey  

 

Surveys for the subsea cables and substations are not included in the present scope of services. 

 

Table 1‐1.   Overview of project parts included in the scope of services, the associated work 

packages (see section 2.2), areal extent and contract lots. 

Part  Site  Region 
Work pack‐

age 

Area 

Km2 

Contract  

Lot 

1  Kattegat II  Kattegat  A, B C  123  1 

2  Hesselø South  Kattegat  A, B C  166  1 

3  Kriegers Flak II North  Baltic Sea  A, B C   99  1 

4  Kriegers Flak II South  Baltic Sea  A, B C   76  1 

5  North Sea 1  North Sea  A  2200  2 

5  North Sea 1  North Sea  B  2200  3 

5  North Sea 1  North Sea  C  2200  4 

 

This document covers services related to LOT 3, the development area: North Sea 1, work 

package B. 

   



Geophysical survey for Danish offshore wind 2030   4/17
 

Dok. 22/02940‐13 ‐ Til arbejdsbrug/Restricted   

2. Scope or Services 

 

To support the development of the project the Consultant must provide geophysical surveys in 

the area of investigation described in Chapter 5. 

 

2.1 Purpose of assignment 

The survey results are applied by the geotechnical campaign using ALARP principles regarding 

UXO risk at planned CPT and borehole locations. The results will be used by the geotechnical 

contractor to locate seabed interaction away from geophysical anomalies. 

 

2.2 Scope of assignment 

To accommodate the above mentioned purpose the assignment includes the following work 

package: 

 

 Work Package B – Magnetometry box survey 

A high‐resolution magnetometry box survey is performed at rectangular areas con‐

taining locations planned to subsequently be subject to geotechnical drilling work. In 

addition to magnetometry the scope includes a high‐resolution acoustic survey 

(multibeam echo‐sounding and dual frequency side scan sonar).  

 

The work comprises 4800 rectangles, Table 2‐1, planned amounts: 

‐ 144 (=120+20%) Borehole +and CPT locations (150 m x 200 m) 

‐ 336 (=280+20%) CPT locations (150m x 100m) 

 

Table 2‐1   Expected scope for WP B magnetometry box survey for individual project parts 

of LOT 31. Amounts correspond to planned geotechnical positions may vary 

plus/minus 205% 

Part  Site 
No of locations 

200m x 150m 

No of locations 

150m x 100m 

5  North Sea 1  14420  280336 

 

Thus in total 4800 locations. 90‐95 % of the positionslocations will be located based on prior 

knowledge of the geology in the investigation area, at planned cross‐line locations of the 2D 

ultra high resolution seismic lines, LOT 2 work. These 90‐95% spatially distributed positions will 

be located along the roughly north‐south oriented 2D‐survey lines (planned in LOT2), related 

to the dominant current direction. Based on the size of the area and planned amounts, this 

corresponds to location distances of ca. 2‐3 km (deviations related to e.g. infrastructure must 

be expected). The remaining locations will be selected based on LOT 2 results.  

 

The data acquired shall be processed, interpreted and supplied as a number of reports, charts 

and a set of digital deliverables. 

 

Expected water depth ranges and aerial coverage for the site is shown in the Table 5‐1. The ge‐

ography of the area of investigation is described in chapter 5. 

 

This document ‐ including enclosures ‐ describe the requirements for the scope of services. 
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3. Time Schedule 

 

The requirements to the time schedule for the provision of the services are driven by the fol‐

lowing key conditions: 

 

 Program planning. The Client determines 90% to 95% of the locations for box survey 

during 2023 Q1 for both Subarea 1 and Subarea 2. The remaining 5% to 10% of the 

locations are determined by the Client during 2023 Q3. 

 

 Geotechnical investigations. Marine borehole drilling and seabed testing commences 

during 2024 Q1 (Subarea 1) and during 2024 Q4 (Subarea 2). Therefore, the Consult‐

ant is requested to complete marine activities with magnetometry box survey in ad‐

vance. 

 

The following formal requirements to the time schedule are derived from the abovementioned 

key conditions. 

 

 

3.1 Requirements to time schedule 

The Client requests that the services are performed with respect to the following require‐

ments: 

  

3.1.1 WP B – Magnetometry box survey 

 

1. No Marine activities prior to 2023‐04‐01. 

 

2. Commencement of marine operations no later than 2023‐06‐30. 

 

3. To allow for the subsequent geotechnical activities, preliminary results must be pro‐

vided with a 48 hour turn around unless otherwise agreed. These should include: 

 

a. Pdf charts imagery for MBES, SSS, MAG and anomalies 

b. GIS files containing outline of boxes 

a.c. GIS files containing interpreted anomalies 

 

3.4. To allow for the subsequent geotechnical activities, a complete delivery package, re‐

vised issue for the entire Subarea 1 and 2 should be provided no later than 2024‐02‐

15. 

 

4.5. The Consultant must allow the following amount of time for the Client to review and 

comment the draft work package deliverables for: 2 weeks.  

 

3.2 Contract milestones 

As part of the Consultants tender response, the Consultant supplied milestone dates for the 

performance of the Scope of Services based on the template displayed in Figure 3‐1. 

 

Together with the Consultants detailed time schedule (Gantt style) the provided milestone 

dates constitutes the contracted time schedule. It appear from Table 3‐1, that some selected 

milestones are subject to liquidated damages (LD) as described in the Service Agreement. 



Geophysical survey for Danish offshore wind 2030   6/17
 

Dok. 22/02940‐13 ‐ Til arbejdsbrug/Restricted   

 

 

Table 3‐1.   Overview of contract milestones subject to liquidated damages. 

Milestone  WP  Event 
Project 

Part 

Contract 

Lot 

5008  B  Premob deliverables provided 

5  3 5009  B  Marine operations commenced 

5010  B  All marine operations completed 

 

 

 

Figure 3‐1.  Template for contract milestones that must be completed by the Consultant as 

part of his proposal. The milestones regarding provision of the draft reports are 

subject to liquidated damages (LD) as described in the Service Agreement.  
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4. Requirements  

 

For the areas of investigation described in section 5 the Consultant must provide data acquisi‐

tion, data processing, data interpretation and reporting that satisfies the requirements de‐

scribed in section 4. 

 

4.1 Functional Requirements 

4.1.1 Work Package B – Magnetometry box survey 

Within the areas of investigation for this work package (see section 5 and table 1‐1) the Con‐

sultant must carry out a detailed mapping of the seabed surface to: 

 

 Identify and locate any man‐made or natural objects on the seabed larger than 0.5 m. 

 Identify and locate any buried objects with a ferrous mass larger than 50 kg that are 

buried up to 2 m below the seabed surface. 

 Provide a complete data set for target interpretation in the surveyed area. 

 Chart any findings and observations relevant to the geotechnical contractor (e.g. boul‐

ders, wrecks and other Man‐Made‐Objects), in an appropriate chart format suggested 

by the Consultant. 

 

4.2 Technical Requirements 

To meet the functional requirements the following technical requirements described in this 

section shall apply. 

 

Detailed technical requirements applying for the scope of services are described in Enclosure 

1. 

 

4.2.1 Work Package B – Magnetometry box survey 

The magnetometry box survey include the following: 

 

 An appropriate multi magnetometer / gradiometer setup, proposed by the Consult‐

ant, that can identify ferrous objects placed on the seabed, partly buried and with a 

shallow burial within a given accuracy.  

 High‐resolution multibeam echo‐sounding and dual frequency Side Scan Sonar, com‐

plete coverage within the area of investigation. 

 An equipment verification test over a known object as part of the Consultants off‐

shore mobilization. 

 

Important note: 

The Client recognizes that the acoustic spread (MBES and SSS) will cover seabed that is also 

surveyed in work related to LOT 4 with these methods. The purpose of Work Package B  is to 

achieve a more detailed object resolution on and below the seabed surface and map areas for 

geotechnical investigations. Therefore MBES and SSS acquisition are required for Work Pack‐

age B. Detailed requirements are specified in Enclosure 1. 

 

4.3 Reporting and Data delivery 

The Consultant shall process and interpret all data acquired during surveying as well as carry 

out all necessary reporting according to the requirements specified in the documents  
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 Enclosure 1 ‐ Technical Specifications and   

 Enclosure 2 ‐ Standards of Deliverables. 

 

LOT 3 results are needed prior to seabed interaction of the geotechnical investigations. For this 

reason preliminary deliverables with a turn‐around of 48 hours may be needed depending on 

time schedule and progress of the geotechnical investigations. If needed these should include: 

 

a. Pdf charts imagery for MBES, SSS, MAG and anomalies 

b. GIS files containing outline of boxes 

c. GIS files containing interpreted anomalies 

 

 

4.4 UXO risk mitigation 

Some parts of the investigation area are likely to have an elevated probability for encountering 

UXO objects. The Client has not yet conducted a UXO desk study. 

 

4.5 Simultaneous operations 

Please note that the scope of services of the present assignment is a part of a general site in‐

vestigation program with multiple tasks, some possibly performed by other contractors. The 

LOT 3 work in the area will be carried out in parallel with other geophysical surveys and ge‐

otechnical investigations.    

 

A very coarse preliminary estimate of the distribution of survey activities is shown in Figure 

4‐1. 

 

 

Figure 4‐1   Very coarse scale preliminary distribution of OWF site survey activity. Red rep‐

resents North Sea, Subarea 1 and blue North Sea, Subarea 2, see. Figure 5‐2. 

It should be anticipated that this simultaneous presence in the investigation area of several 

campaigns will require additional communication and coordination of survey plans.  

 

Energinet envisage following Right of ways : 

1. Geotechnical investigations 

1.2. WP A (LOT 2) : Geological survey, 2D UHR 

2.3. WP C (LOT 4) : Geophysical survey 

3.4. WP B (LOT 3) : Box survey 

 

The final decision on Right of ways is pending and will be agreed post contracting. 

 

4.6 HSE requirements 

To manage the Health, the Safety and the Environmental risks under the assignment a number 

of requirements attached as Enclosure 3 must apply for the Consultants provision of the ser‐

vices.  

 

Survey activity
WP A (LOT 2) : Geological survey, 2D UHR

WP B (LOT 3) : Box survey

WP C (LOT 4) : Geophysical survey

Geotechnical investigations

  

2023 2024 2025
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4.7 Quality requirements 

To manage the Quality under the assignment a number of requirements attached as Enclosure 

4 must apply for Consultants provision of the services. 
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5. Areas of investigation 

 

The coordinates for the area of investigation subject to this assignment are provided by the 

Danish Energy Agency as part of their instruction to Energinet. The LOT 2 covers the area 

shown in orange, Figure 5‐1, where the location of nearby wind farms in production and devel‐

opment are also shown. 

 

 

Figure 5‐1   North Sea 1 development area in orange shown with neighbouring wind farms 

either in operation (blue) or under construction (green) 

 

In order to speed up the process and to enter concession as soon as possible the area will be 

split into two subareas for survey reporting. Thus, one part will need to be surveyed and re‐

ported first. Final decision on outline of the area is pending but initial thoughts area shown in 

Figure 5‐2. 
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Figure 5‐2   Possible sub‐area distribution for the North Sea 1 development area 

 

5.1 Admiralty charts 

Figure 5‐3 shows the area of investigation together with the relevant admiralty chart 93. Ca. 8 

known wrecks are found within the development area North Sea 1. Further, several cables in‐

tersect the area. At least 5 cables are seen in the map. 3 pipes are located south of the area, 

one close to its southern rim. 
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Figure 5‐3.  Area of investigation (black polygon) for North Sea 1 displayed with admiral 

chart 93 © Danish Geodata Agency. 

 

5.2 Water depths 

The Clients expectations to the water depths in the area of investigation are seen in Figure 5‐4.  

The bathymetrical DTM information in the figures is based on regional models of ca. 100m spa‐

tial resolution (Emodnet 2018 MSL). From the figures the following expectations to the mini‐

mum/maximum water depths may be assumed: 

 

Table 5‐1    Water depth ranges expected 

Part  Site  Water depth ranges 

5  North Sea 1  10m to 40m 
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Figure 5‐4.  Water depths (Emodnet 2018 MSL). BLACK POLYGONS show the areas of inves‐

tigation for project LOTs 2, 3 and 4.  

 
5.3 Geology 

Figure 5‐5 shows the surface geology in the area of investigation based on models from GEUS 

(Danish Geological Survey) 2015. 

 

For the general project development area North Sea 1, the seabed surface sediments primarily 

consist of sand and gravel. To the southeast some muddy sand is present. These sediments are 

considered to be of marine and postglacial origin. Minor spots of outcropping glacial till / dia‐

micton indicate potential presence of glacial deposits with shallow burial below the postglacial 

coarse sediments.  
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Figure 5‐5.  Geology, seabed surface (GEUS 2015). BLACK POLYGON shows the area of in‐

vestigation. 

 
COWI has produced an integrated 3D geomodel for Energinet and the Danish Energy Agency 
for the Thor site located immediately north of the tendered area, see Figure 5‐1.  
 
Figure 5‐6 shows the conceptual understanding from this model. According to this, buried 
paleo‐valleys and deformed sediments are likely to be found within the investigation area. 
 

 

Figure 5‐6 Conceptual model for the Thor site from integrated 3D geomodel report based on 

seismic and geotechnical data, . Pg identifies post glacial deposits, Gc glacial 

deposits and Pq prequarternary deposits. 

https://ens.dk/sites/ens.dk/files/Vindenergi/309_integrated_geomodel_report_2_0_

with_appendices.pdf 
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Annex 1 – Subarea 1 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 
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Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 400729 6184536 7° 24.993' E 55° 47.774' N 
2 393196 6219289 7° 16.961' E 56° 06.405' N 
3 386773 6220223 7° 10.744' E 56° 06.819' N 
4 384849 6221503 7° 08.855' E 56° 07.482' N 
5 384692 6222242 7° 08.684' E 56° 07.877' N 
6 387083 6226239 7° 10.890' E 56° 10.065' N 
7 396471 6237771 7° 19.687' E 56° 16.407' N 
8 401832 6228128 7° 25.093' E 56° 11.279' N 
9 409592 6228128 7° 32.592' E 56° 11.371' N 
10 412868 6231383 7° 35.694' E 56° 13.162' N 
11 415992 6228128 7° 38.778' E 56° 11.441' N 
12 424056 6228128 7° 46.572' E 56° 11.522' N 
13 425775 6229959 7° 48.203' E 56° 12.526' N 
14 423811 6213091 7° 46.594' E 56° 03.416' N 
15 424076 6208194 7° 46.932' E 56° 00.779' N 
16 423789 6196004 7° 46.862' E 55° 54.206' N 
17 426863 6195954 7° 49.813' E 55° 54.208' N 
18 428283 6182124 7° 51.394' E 55° 46.766' N 
19 421336 6182731 7° 44.740' E 55° 47.029' N 
20 420399 6183345 7° 43.833' E 55° 47.350' N 
21 419196 6183822 7° 42.674' E 55° 47.596' N 
22 418033 6184025 7° 41.557' E 55° 47.693' N 
23 411158 6183775 7° 34.985' E 55° 47.485' N 
24 406633 6184016 7° 30.652' E 55° 47.564' N 
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Annex 2 – Subarea 2 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 

 
 

 

Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 364060 6187754 6° 49.827' E 55° 48.972' N 
2 384692 6222242 7° 08.684' E 56° 07.877' N 
3 384849 6221503 7° 08.854' E 56° 07.481' N 
4 386773 6220223 7° 10.744' E 56° 06.819' N 
5 393196 6219289 7° 16.961' E 56° 06.405' N 
6 400729 6184536 7° 24.993' E 55° 47.774' N 
7 400730 6184534 7° 24.993' E 55° 47.773' N 
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1. Introduction 

 

1.1 Political background 

Following a decision in the Danish Parliament 2022 Denmark is on the path to establish off‐

shore energy and related infrastructure in the Danish North Sea, in the Danish inner sea (Katte‐

gat) and Danish Baltic Sea to connect further offshore wind energy to the Danish mainland. 

 

Figure 1‐1 illustrates the regional locations of the project.  

 

 

Figure 1‐1.  Project locations for Kattegat, the Baltic Sea and the North Sea. Numbers iden‐

tify different parts of the project and colours the LOTs. LOT 1 in green comprises four 

OWF project sites, LOT 2, LOT 3 and LOT 4 in orange all covers the development area 

North Sea 1. 

 

1.2 The project 

The offshore elements of the project comprises the following main characteristics: 

 

 Two offshore wind farms in Kattegat  

 Two offshore wind farms in the Southern Baltic Sea 

 Multiple offshore wind farms in the North Sea 

 Offshore platforms for substations 

 Export cables between offshore wind farms and the Danish mainland 

 

The offshore wind farm (OWF) areas are shown in Figure 1‐1. It is anticipated that the North 

Sea 1 development area at a later stage will be divided into multiple offshore wind farm pro‐

ject sites. 
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1.3 Site investigations  

The Danish Energy Agency has instructed the Client to initiate site investigations, environmen‐

tal and metocean studies for the above mentioned main project elements. 

 

On the basis of the instruction from the Danish Energy Agency the Client requests the Consult‐

ant to commence OWF geophysical survey activities primo 2023 for the project parts listed in 

Table 1‐1.  

 

For the project parts, Table 1‐1 shows how the areas are combined into contract lots and 

which work packages are requested. Work packages cover:  

 

 WP A: Geological site survey with 2D UHR seismic spread 

 WP B: Magnetometry box survey 

 WP C: Geophysical survey  

 

Surveys for the subsea cables and platforms are not included in the present scope of services. 

 

Table 1‐1.   Overview of project parts included in the scope of services, the associated work 

packages (see section 2.2), areal extent and contract lots. 

Part  Site  Region  Work package 
Area 

Km2 

Contract  

Lot 

1  Kattegat II  Kattegat  A, B C  123  1 

2  Hesselø South  Kattegat  A, B C  166  1 

3  Kriegers Flak II North  Baltic Sea  A, B C   99  1 

4  Kriegers Flak II South  Baltic Sea  A, B C   76  1 

5  North Sea 1  North Sea  A  2200  2 

5  North Sea 1  North Sea  B  2200  3 

5  North Sea 1  North Sea  C  2200  4 

 

This document covers services related to LOT 4, covering the development area North Sea 1. 
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2. Scope or Services 

 

To support the development of the project the Consultant must provide geophysical surveys 

covering the areas of investigation described in Chapter 5. 

 

2.1 Purpose of assignment 

The results of the survey should be suitable for use as basis for  

 

 Initial marine archaeological site assessment. 

 Planning of environmental investigations. 

 Planning of developers geotechnical investigations. 

 Decision of foundation concept and preliminary foundation design.  

 Assessment of installation conditions for foundations and inter‐array cables. 

 Site information enclosed in the tender for the offshore wind farm concession. 

 

2.2 Scope of assignment 

To accommodate the above mentioned purposes the assignment includes the following work 

package: 

 

 Work Package C – Geophysical site survey 

The survey has full coverage in the area of investigation. The survey must map the ba‐

thymetry, the static and dynamic elements of the seabed surface and the sub‐surface 

geological soil layers to at least 10 m below seabed.   

 

All data acquired from the offshore investigations shall be processed, interpreted and supplied 

as a number of reports, charts and a set of digital deliverables. 

 

Water depth ranges and aerial coverage is shown in the Table 5‐1. The area of investigations is 

described in chapter 5. 

 

This document ‐ including enclosures ‐ describe the requirements for the scope of services. 
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3. Time Schedule 

Please note that Chapter 5 describes a potential subdivision of the survey area into subareas: 

Subarea 1 and Subarea 2. The final polygons are pending but as a minimum the first subarea 

must be reported ultimo 2023.  

 

3.1 Requirements to the time schedule 

 

Survey permits. The Client will apply for survey permits to be available by 2023‐03‐31. There‐

fore, the Consultant may assume that marine activities can commence from April 2023. No ma‐

rine activities are allowed commencement before all permits are available. 

 

The Client requests that the services are performed with respect to the following require‐

ments:  

 

3.1.1 WP C: Geophysical site survey 

 

1. No Marine activities prior to 2023‐04‐01. 

 

2. Marine survey activities are commenced no later than 2023‐04‐30.  

 

3. Complete delivery package, Report no 1 Subarea 1, draft issue, is provided no later 

than December 2023. 

 

4. Complete delivery package, Report no 2 Subareas 1+2, revised issue, provided no later 

than December 2024. 

 

5. The Consultant must allow for the following amount of time for the Client to review 

and comment the draft work package deliverables: 4 weeks. 

 

3.2 Contract milestones 

As part of the Consultants tender response, the Consultant supplied milestone dates for the 

performance of the Scope of Services based on the template displayed in Figure 3‐1. 

 

Together with the Consultants detailed time schedule (Gantt style) the provided milestone 

dates constitutes the contracted time schedule. It appears from Table 3‐1, that some selected 

milestones are subject to liquidated damages (LD) as described in the Service Agreement. 

 

Table 3‐1.   Overview of contract milestones subject to liquidated damages. 

Milestone  WP  Event 
Project 

Part 

Contract 

Lot 

5013  C  Premob deliverables provided 

5  4 

5014  C  Marine operations commenced 

5016  C 
Report no 2 Subarea 1, provided, draft 

issue 

5019  C 
Report no 2 Subarea 1+2 provided, re‐

vised issue 
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Figure 3‐1.  Template for contract milestones that must be completed by Consultant as part 

of his proposal.  The milestones regarding provision of the draft reports are 

subject to liquidated damages (LD) as described in the Service Agreement.  
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4. Requirements  

 

For the areas of investigation described in section 5 the Consultant must provide data acquisi‐

tion, data processing, data interpretation and reporting that satisfies the requirements de‐

scribed in section 4. 

 

4.1 Functional Requirements 

 

4.1.1 Work Package C – Geophysical site surveys 

The Consultant must carry out a detailed mapping of the seabed surface to provide: 

 

 Accurate bathymetric data and charts in the surveyed area. 

 The morphology and natural features of the seabed surface such as mega‐ripples, 

sand‐waves, boulders, outcropping geology, seaweed and reefs.  

 Possible man‐made features such as wrecks, debris, fishing gear, trawl marks, anchor 

scars and objects of potential archaeological interest. 

 Identification of features of potential conservation interest including but not limited 

to; sandbanks, gravel reef, cobble reef, rocky reef and biogenic reef structures. 

 

The Consultant must carry out mapping of the upper part of the subsurface in a sufficient level 

of detail to: 

 

 Locate structural complexities or geohazards within the shallow geological succession 

such as faulting, accumulations of shallow gas, buried channels, soft sediments, hard 

sediments, mobile sediments etc. 

 

4.2 Technical Requirements 

To meet the functional requirements the following technical requirements described in this 

section shall apply. 

 

Detailed technical requirements applying for the scope of services are described in Enclosure 

1. 

 

4.2.1 Work Package C – Geophysical survey 

The Geophysical survey includes the following: 

 

 Multi‐Beam Echo‐Sounding including backscatter for bathymetric mapping, complete 

coverage within the area of investigation. 

 Side Scan Sonar (dual frequency) for mapping of the seabed surface. The data must 

overlap to cover nadir of adjacent survey lines. 

 Magnetometer for screening of ferrous objects and crossing cables and pipelines. 

 Grab sampling to support the interpretation of the seabed surface geology. 

 Seismic investigations using single‐channel, high‐resolution sub‐bottom profiler for 

mapping of shallow soils in in OWF area. 

 

4.3 Reporting and Data delivery 

The Consultant shall process and interpret all data acquired during surveying as well as carry 

out all necessary reporting according to the requirements specified in the documents  
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 Enclosure 1 ‐ Technical Specifications and   

 Enclosure 2 ‐ Standards of Deliverables. 

 

4.4 UXO risk mitigation 

Some parts of the area of investigation are likely to be located in areas with elevated probabil‐

ity for encountering UXO objects. The Client has not yet conducted a UXO desk study. 

 

Therefore the Consultant shall include in his Project and QHSE plan a procedure to mitigate 

this risk related to direct seabed interactions.  

 

The Client accepts that this risk can be minimized within the principles of ALARP if seabed in‐

teractions are localized within 5 m of geophysical survey lines free of any anomalies. 

 

4.5 Simultaneous operations 

Please note that the scope of services of the present assignment is a part of a general site in‐

vestigation program with multiple tasks, some possibly performed by other contractors. 

The LOT 4 work in the area will be carried out in parallel with both other geophysical surveys 

and geotechnical investigations.    

 

A very coarse preliminary estimate of the distribution of survey activities is shown in Figure 

4‐1. 

 

 

Figure 4‐1 Very coarse scale preliminary distribution of OWF site survey activity. Red represents 

North Sea, Subarea 1 and blue North Sea, Subarea 2, see. Figure 5‐2. 

It should be anticipated that this simultaneous presence in the investigation area will require 

additional communication and coordination of survey plans.  

 

Energinet envisage following Right of ways : 

1. Geotechnical investigations 

1.2. WP A (LOT 2) : Geological survey, 2D UHR 

2.3. WP C (LOT 4) : Geophysical survey 

3.4. WP B (LOT 3) : Box survey 

 

The final decision on Right of ways is pending and will be agreed post contracting. 

 

4.6 HSE requirements 

To manage the Health, the Safety and the Environmental risks under the assignment a number 

of requirements attached as Enclosure 3 must apply for the Consultants provision of the ser‐

vices.  

 

4.7 Quality requirements 

To manage the Quality under the assignment a number of requirements attached as Enclosure 

4 must apply for Consultants provision of the services.   

Survey activity
WP A (LOT 2) : Geological survey, 2D UHR

WP B (LOT 3) : Box survey

WP C (LOT 4) : Geophysical survey

Geotechnical investigations

  

2023 2024 2025
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5. Areas of investigation 

 

The coordinates for the area of investigations subject to this assignment are provided by the 

Danish Energy Agency as part of their instruction to Energinet. The LOT 2 includes the area 

shown in orange, Figure 5‐1, together with nearby wind farms in production and development. 

 

 

Figure 5‐1   North Sea 1 development area in orange shown with neighbouring wind farms 

either in operation (blue) or under construction (green) 

 

In order to speed up the process and to enter concession as soon as possible the area will be 

split into two subareas for survey reporting. Thus, one part will need to be surveyed and re‐

ported first. Final decision on outline of the area is pending but initial thoughts area shown in 

Figure 5‐2. 
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Figure 5‐2   Possible sub‐area distribution for the North Sea 1 development area 

 

5.1 Admiralty charts 

Figure 5‐3 shows the area of investigation together with the relevant admiralty chart 93. Ca. 8 

known wrecks are found within the development area North Sea 1. Further, several cables in‐

tersect the area. At least 5 cables are seen in the map. 3 pipes are located south of the area, 

one close to its southern rim. 
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Figure 5‐3.  Area of investigation (black polygon) for North Sea 1 displayed with admiral 

chart 93 © Danish Geodata Agency. 

 

 

5.2 Water depths 

The Clients expectations to the water depths in the area of investigation are seen in Figure 5‐4.  

The bathymetrical DTM information in the figures is based on regional models of ca. 100m spa‐

tial resolution (Emodnet 2018 MSL). From the figures the following expectations to the mini‐

mum/maximum water depths may be assumed: 

 

Table 5‐1 Water depth ranges expected 

Part  Site  Water depth ranges 

5  North Sea 1  10m to 40m 
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Figure 5‐4.  Water depths (Emodnet 2018 MSL). BLACK POLYGONS show the areas of inves‐

tigation for project LOTs 2, 3 and 4.  

 
5.3 Geology 

Figure 5‐5 shows the surface geology in the area of investigation based on models from GEUS 

(Danish Geological Survey) 2015. 

 

For the general project development area North Sea 1, the seabed surface sediments primarily 

consist of sand and gravel. To the southeast some muddy sand is present. These sediments are 

considered to be of marine and postglacial origin. Minor spots of outcropping glacial till / dia‐

micton indicate that glacial deposits with shallow burial below the postglacial coarse sediments 

may be present.  
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Figure 5‐5.  Geology, seabed surface (GEUS 2015). BLACK POLYGON shows the area of in‐

vestigation. 

 
COWI has produced an integrated 3D geomodel for Energinet and the Danish Energy Agency 
for the Thor site located immediately north of the tendered area, see Figure 5‐1.  
 
Figure 5‐6 shows the conceptual understanding from this model. According to this, buried 
paleo‐valleys and deformed sediments are likely to be found within the investigation area. 

 

Figure 5‐6 Conceptual model for the Thor site from integrated 3D geomodel report based on 

seismic and geotechnical data, . Pg identifies post glacial deposits, Gc glacial 

deposits and Pq prequarternary deposits. 

https://ens.dk/sites/ens.dk/files/Vindenergi/309_integrated_geomodel_report_2_0_

with_appendices.pdf 
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Annex 1 – Subarea 1 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 
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Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 400729 6184536 7° 24.993' E 55° 47.774' N 
2 393196 6219289 7° 16.961' E 56° 06.405' N 
3 386773 6220223 7° 10.744' E 56° 06.819' N 
4 384849 6221503 7° 08.855' E 56° 07.482' N 
5 384692 6222242 7° 08.684' E 56° 07.877' N 
6 387083 6226239 7° 10.890' E 56° 10.065' N 
7 396471 6237771 7° 19.687' E 56° 16.407' N 
8 401832 6228128 7° 25.093' E 56° 11.279' N 
9 409592 6228128 7° 32.592' E 56° 11.371' N 
10 412868 6231383 7° 35.694' E 56° 13.162' N 
11 415992 6228128 7° 38.778' E 56° 11.441' N 
12 424056 6228128 7° 46.572' E 56° 11.522' N 
13 425775 6229959 7° 48.203' E 56° 12.526' N 
14 423811 6213091 7° 46.594' E 56° 03.416' N 
15 424076 6208194 7° 46.932' E 56° 00.779' N 
16 423789 6196004 7° 46.862' E 55° 54.206' N 
17 426863 6195954 7° 49.813' E 55° 54.208' N 
18 428283 6182124 7° 51.394' E 55° 46.766' N 
19 421336 6182731 7° 44.740' E 55° 47.029' N 
20 420399 6183345 7° 43.833' E 55° 47.350' N 
21 419196 6183822 7° 42.674' E 55° 47.596' N 
22 418033 6184025 7° 41.557' E 55° 47.693' N 
23 411158 6183775 7° 34.985' E 55° 47.485' N 
24 406633 6184016 7° 30.652' E 55° 47.564' N 
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Annex 2 – Subarea 2 

Shape file with points as received from the Danish Energy Agency is supplied in the attached 

Shp_coordinates_DEA_202206.zip 

 
 

 

Point ID 

Easting 
Euref89  
Zone32N 
[meter] 

Northing 
Euref89  

Zone 32N 
[meter] 

Longitude 
Euref89 

Latitude 
Euref89 

1 364060 6187754 6° 49.827' E 55° 48.972' N 
2 384692 6222242 7° 08.684' E 56° 07.877' N 
3 384849 6221503 7° 08.854' E 56° 07.481' N 
4 386773 6220223 7° 10.744' E 56° 06.819' N 
5 393196 6219289 7° 16.961' E 56° 06.405' N 
6 400729 6184536 7° 24.993' E 55° 47.774' N 
7 400730 6184534 7° 24.993' E 55° 47.773' N 
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